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GENERAL SHEET NOTES:

1.

THE CONTRACTOR SHALL BASE THEIR CONSTRUCTION SCHEDULE AND WORK PLAN

WITH THE PHASING PLAN SUMMARIZED IN THE PROJECT SPECIFICATIONS TO MINIMIZE
DISRUPTIONS TO THE STEAM, CONDENSATE AND ELECTRICAL SYSTEMS. THE FACILITY HAS
RESTRICTED THE SHUTDOWN PERIOD TO TWO (2) HOURS (MAXIMUM) DURATION. ALL
SHUTDOWNS MUST BE SCHEDULED WITH THE FACILITY COR.

{ )SHEET KEYNOTES:

10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

25.

26.

29.

30.

31.

32.

. CONTRACTOR SHALL CAREFULLY REMOVE THE EXISTING 4" MAXON AUTOMATED NATURAL GAS

CONTRACTOR SHALL REMOVE HIGH PRESSURE STEAM PIPING, VALVES, FITTINGS, AND
APPURTENANCES FROM BOILERS TO THE STEAM HEADER.

CONTRACTOR SHALL REMOVE THE ENTIRE BOILER BREECHING AND APPURTENANCES FROM EACH

OF THE (3) THREE BOILERS TO TERMINATION. ALL ROOF PENETRATIONS SHALL BE
TEMPORARILY SEALED AND MADE WEATHER TIGHT UNTIL THE NEW EQUIPMENT IS INSTALLED.

CONTRACTOR SHALL CUT AND REMOVE THE BOILER FEED WATER PIPING, VALVES, FITTINGS, AND

APPURTENANCES FROM EACH OF THE (3) THREE BOILERS TO THE EXTENTS OF THE
DEMOLITION SHOWN.

CONTRACTOR SHALL CUT AND REMOVE ALL SURFACE AND BOTTOM BOILER BLOW DOWN PIPING,

VALVES AND APPURTENANCES FROM EACH OF THE (3) THREE BOILERS TO THE EXTENTS OF
THE DEMOLITION SHOWN.

CONTRACTOR SHALL CUT AND REMOVE NATURAL GAS PIPING, VALVES AND APPURTENANCES
FROM EACH OF THE (3) THREE BOILERS TO THE EXTENTS OF THE DEMOLITION SHOWN.

CONTRACTOR SHALL CUT AND REMOVE PROPANE PIPING, VALVES AND APPURTENANCES FROM
EACH OF THE (3) THREE BOILERS TO THE EXTENTS OF THE DEMOLITION SHOWN.

CONTRACTOR SHALL CUT AND REMOVE FUEL OIL SUPPLY AND RETURN PIPING, VALVES AND

APPURTENANCES FROM EACH OF THE (3) THREE BOILERS TO THE EXTENTS OF THE
DEMOLITION SHOWN.

CONTRACTOR SHALL REMOVE ALL SAFETY RELIEF VALVE DISCHARGE AND DRAIN PIPING AND

APPURTENANCES FROM THE (3) THREE BOILERS. ALL REMAINING ROOF PENETRATIONS MUST BE
PERMANENTLY SEALED AND MADE WEATHER-TIGHT. SEE STRUCTURAL DRAWINGS.

CONTRACTOR SHALL CUT AND REMOVE ALL CHEMICAL FEED PIPING, VALVES AND

APPURTENANCES FROM EACH OF THE (3) THREE BOILERS TO THE EXTENTS OF THE
DEMOLITION SHOWN.

CONTRACTOR SHALL REMOVE ALL BOILER CONTROL TUBING AND SIGNAL WIRING, CONTROL
PANELS, ETC. FROM EACH OF THE (3) THREE BOILERS.

CONTRACTOR SHALL REMOVE (3) THREE CLEAVER—BROOKS 300—HP FIRE TUBE BOILERS.

CONTRACTOR SHALL CUT AND REMOVE LOW PRESSURE STEAM PIPING, VALVES AND
APPURTENANCES FROM THE DEAERATOR TO THE EXTENTS OF THE DEMOLITION SHOWN.

CONTRACTOR SHALL CUT AND REMOVE MAKE—UP WATER PIPING, VALVES AND APPURTENANCES
FROM THE DEAERATOR TO THE EXTENTS OF THE DEMOLITION SHOWN.

CONTRACTOR SHALL CUT AND REMOVE CONDENSATE TRANSFER PUMP DISCHARGE PIPING,
VALVES AND APPURTENANCES FROM THE DEAERATOR TO THE EXTENTS OF THE DEMOLITION
SHOWN.

CONTRACTOR SHALL CUT AND REMOVE FEED WATER PUMP SUCTION PIPING, VALVES AND
APPURTENANCES FROM THE DEAERATOR TO THE EXTENTS OF THE DEMOLITION SHOWN.

CONTRACTOR SHALL CUT AND REMOVE 1” DA VENT PIPING FROM THE DEAERATOR TRAY BACK
TO EXISTING 4" VENT PIPE. EXISTING 4” VENT RISER PIPING TO REMAIN.

CONTRACTOR SHALL CUT AND REMOVE DEAERATOR OVERFLOW, VALVES AND APPURTENANCES
FROM THE DEAERATOR TO THE EXTENTS OF THE DEMOLITION SHOWN.

CONTRACTOR SHALL CUT AND REMOVE CHEMICAL FEED PIPING, VALVES AND APPURTENANCES
FROM THE DEAERATOR TO THE EXTENTS OF THE DEMOLITION SHOWN.

CONTRACTOR SHALL REMOVE ALL SAFETY RELIEF VALVE DISCHARGE AND DRAIN PIPING AND
APPURTENANCES FROM THE DEAERATOR. ALL REMAINING ROOF PENETRATIONS MUST BE
PERMANENTLY SEALED AND MADE WEATHER-TIGHT. SEE STRUCTURAL DRAWINGS.

CONTRACTOR SHALL REMOVE DEAERATOR AND APPURTENANCES.

CONTRACTOR SHALL REMOVE ALL HIGH PRESSURE STEAM AND CONDENSATE PIPING, VALVES,
TRAPS, AND OTHER APPURTENANCES FROM THE STEAM HEADER TO THE EXTENTS OF THE
DEMOLITION SHOWN.

CONTRACTOR SHALL REMOVE ENTIRE HIGH PRESSURE STEAM HEADER, VALVE, AND
APPURTENANCES.

CONTRACTOR SHALL REMOVE ALL STEAM UNIT HEATERS, STEAM AND CONDENSATE PIPING,
VALVES, AND APPURTENANCES.

CONTRACTOR SHALL REMOVE ALL STEAM AND CONDENSATE PIPING, VALVES, TRAPS AND
APPURTENANCES.

CONTRACTOR SHALL REMOVE HIGH PRESSURE STEAM PIPING, VALVES AND APPURTENANCES TO
POINT OF DISCONNECTION.

CONTRACTOR SHALL REMOVE THE EXISTING ENDRESS & HAUSER VORTEX STEAM FLOW

MEASURING SYSTEM (PROLINE PROWIRL 73F SENSOR (6"-150 PSIG FLANGE), TRANSMITTER &
METER) FROM THE EXISTING STEAM PIPING AND REINSTALL THE FLOW MEASURING SYSTEM INTO
THE NEW STEAM PIPING. SIMILAR (4) PLACES.

SHUT—OFF VALVE AND REINSTALL VALVE INTO THE NEW NATURAL GAS PIPING (SEE ELECTRICAL
DRAWINGS FOR ELECTRICAL AND UPS REQUIREMENTS). REFER TO DRAWING MP—603, NATURAL
GAS AND NO. 2 FUEL OIL FLOW DIAGRAM — EXISTING CONDITIONS AND DEMOLITION FOR
EXTENT OF SYSTEM DEMOLITION.

. REMOVE 207X20” SALT DUMP STATION AND RETAIN FOR RE—INSTALLATION. REMOVE 8" PVC

PIPING DOWN TO BRINE TANK IN BASEMENT AND SEAL EXISTING FLOOR PENETRATION. SEE
AD-101.

CONTRACTOR SHALL REMOVE THE OXY—MIZER CABINET, TUBING AND APPURTENANCES.

CONTRACTOR SHALL REMOVE 6” TEMPORARY STEAM PIPING AND APPURTENANCES TO POINT OF
DISCONNECT.

CONTRACTOR SHALL CUT AND REMOVE VENT PIPING UP THROUGH ROOQF.

CONTRACTOR TO CUT & CAP COMPRESSED AIR LINE AND ANY OTHER MECHANICAL SYSTEM
WHERE THE NEW LOUVER IS TO BE INSTALLED.
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